

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Total with Compensable Delays
<b>Anderson Systems</b>					
5958 Corta Street	\$112,785.00	\$0.00	5	\$0.00	<u>\$112,785.00</u>
Goleta, CA 93117					
Ph: (805)683-6133					
Fax: (805)964-2357					<b>*APPARENT LOWEST RESPONSIVE BIDDER*</b>
Subcontractors:					
Insulation - Dahl Insulation	Controls - Johnson Controls				
Roofing - Derrik's Roofing	Test & Balance - LA Air				
<b>Brannon Inc. dba Smith Electric Service</b>					
1340 W. Betteravia Road	\$128,177.00	\$0.00	5	\$0.00	<u>\$128,177.00</u>
Santa Maria, CA 93455					
Ph: (805)621-5000					
Fax: (805)621-5050					
Subcontractors:					
Controls - Breen Automation	Insulation - P&E Insulation				
Air Balance - Hartmanaire					
<b>JR Barto Heating &amp; Air Conditioning</b>					
300 North G Street	\$168,500.00	\$0.00	5	\$0.00	<u>\$168,500.00</u>
Lompoc, CA 93436					
Ph: (805)736-5160					
Fax: (805)737-0450					
Subcontractors:					
Controls - Johnson Controls	Roofing - Derrik's Roofing				
Test & Balance - LA Air	Crane - Specialty Crane				
<b>REED Mechanical Systems, Inc.</b>					
8376 Edison Drive	\$128,100.00	\$0.00	5	\$0.00	<u>\$128,100.00</u>
Ventura, CA 93001					
Ph: (805)768-6824					
Fax: (805)768-6825					
Subcontractors:					
Insulation - P&E Insulation	Controls - West Coast Power Solutions				
Roofing - Cambron	Test & Balance - Precision Air Balance				