

BID SUMMARY

BASE BID		COMPENSABLE DELAY			ALTERNATES	TOTAL PROJECT COST	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Total Alternates	Total With Alternates & Compensable Delay
Sam Hill and Sons, Inc.	\$925,036.00	\$600.00	5	\$3,000.00	\$0.00	\$0.00	\$928,036.00
P.O. Box 5670 Ventura, CA 93005							
Subcontractors							
Paving, R&R, Concrete: Berry Engineering							
Survey: Berrer & Carpenter							
Walls: Lindero Masonry							
Tierra Contracting	\$1,132,100.00	\$1.00	5	\$5.00	\$9,100.00	\$9,100.00	\$1,141,205.00
P.O. Box 400 Goleta, CA 93116							DID NOT MEET MINIMUM PROJECT QUALIFICATIONS
Subcontractors							
Block Walls: Lindero Masonry							
Paving: Berry							
Toro Enterprises, Inc.	\$1,020,000.00	\$1,000.00	5	\$5,000.00	\$6,000.00	\$6,000.00	\$1,031,000.00
2101 E. Ventura Blvd. Oxnard, CA 93036							
Subcontractors							
Retaining Walls: Atkinson Masonry							
R-7			5				
P-6			5				