

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Total with Compensable Delays
Brannon Inc. dba Smith Electric Service					
1340 W. Betteravia Rd.	\$58,234.00	\$0.00	10	\$0.00	<u>\$58,234.00</u>
Santa Maria, CA 93455					
Ph: (805)621-5000					
Fax: (805)621-5050					
Subcontractors:					
Asbestos: Channel Coast Corp.					
Controls: Johnson Controls					
Newton Construction & Management Inc.					
2436 Broad St.	\$107,500.00	\$0.00	10	\$0.00	<u>\$107,500.00</u>
San Luis Obispo, CA 93401					
Ph: (805)544-5583					
Fax: (805)544-5584					
Subcontractors:					
Asbestos: Channel Coast Corp.					
Controls: Signet Controls					
Signet Controls Inc.					
15350 Mallory Court	\$51,575.00	\$0.00	10	\$0.00	<u>\$51,575.00</u>
Moorpark, CA 93021					
Ph: (818)859-9999					**APPARENT LOWEST RESPONSIBLE BIDDER**
Fax: (877)888-4648					
Subcontractors:					
Asbestos: Channel Coast Corp.					
Electrical: Blum and Sons Electric					