

BASE BID		COMPENSABLE DELAY			ALTERNATES	TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Total with Compensable Delays
<b>KONE, Inc.</b>						
11165 Knott Ave.	\$544,000.00	\$800.00	5	\$4,000.00	\$29,680.00	<b>\$548,000.00</b>
Cypress, CA 90680						
Ph: (714)914-7426						
Fax: (310)872-5016						
Subcontractors:						
Structural Eng. - G&G Structures						
Cab Interiors - City Lift Building Services						
<b>ThyssenKrupp Elevator</b>						
350 South Kellogg Ave.	\$507,074.00	\$2,000.00	5	\$10,000.00	-\$2,500.00	<b>\$517,074.00</b>
Goleta, CA 93117						
Ph: (805)967-0131						<b>**APPARENT LOWEST RESPONSIBLE BIDDER**</b>
Fax: (805)967-8195						
Subcontractors:						
Elevator Interior - City Lift Building Services						