

BASE BID		COMPENSABLE DELAY			ALTERNATES			TOTAL BID AMOUNT		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Alternate #1 (Selected)	Alternate #3 (Not Selected)	Alternate #4 (Selected)	Base Bid w/ Compensable Delays	Total Alternates	Bid Total, inclusive of all Selected Alternates
Diani Building Corp. (T-1)**										
351 N. Blosser Rd.	\$729,700.00	\$250.00	10	\$2,500.00	\$52,000.00	\$22,700.00	\$42,000.00	\$732,200.00	\$116,700.00	\$826,200.00
Santa Maria, Ca 93458										
T: 805-925-9533 FAX: 805-928-2150					**Apparent Lowest Responsible Bidder**					
Subcontractors										
Acoustical Floors: Acoustical Concrete Floor System	Ceramic Tile: Visalia Ceramic Tile, Inc.				Painting: Guy Smithson		HVAC: Ocean Air			
Structural Steel: J&D Fabrication	Lath & Plaster: TFT Plastering				Plumbing: Kohler Plumbing		Electrical: Scott & Sons Electrical			
Insulation: American Eco Services	Floor Coverings: Curtis Carpets				Casework: Superior Mill Work of SB					
EJS Construction Inc. (B-9)										
4998 Foothill Rd.	\$820,000.00	\$0.00	10	\$0.00	\$52,600.00	\$36,000.00	\$42,874.00	\$820,000.00	\$131,474.00	\$915,474.00
Carpinteria, CA 93013										
T: 805-684-6381 FAX: 805-684-6446										
Subcontractors										
Demolition: CCU Demo	Millwork: Superior Millwork of SB				Ceramic Tile: Visalia Ceramic Tile		Plaster: Ed Chavez Plaster			
Concrete: Anacapa Concrete	Insulation: Insulate SB				Acoustic Tile: Pacific Acoustics North					
Gypsum Topping: Wallock & Maggio	Drywall: Garibay Drywall				Flooring: Curtis Carpet		Electrical: RA Electric			
Steel: Magnum Fence	Paint: Cal Pro Painting				Plumb: M/M Mechanical		Fire Alarm: Pyro Comm			
Jasper Construction (N-8)										
2107 Lomita Boulevard, #2093	\$984,000.00	\$0.00	10	\$0.00	\$25,000.00	\$10,000.00	\$26,000.00	\$984,000.00	\$61,000.00	\$1,035,000.00
Lomita, CA 90717										
T: 310-374-5802 FAX:										
Subcontractors										
Electric/Fire Alarm: Taft	Flooring: Reliable Floor									
HVAC: Dahl Air										
Insulation: Insulate SB										
Newton Construction (D-5)										
2436 Broad Street										
San Luis Obispo				<i>Non-Responsive</i>						
T: 805-544-5583 FAX: 805-544-5584										
Subcontractors										

Project: Coal Oil Point Reserve Renovation, Bldg. 7060
 Project No. FM170020S/981995
 University Representative: Jennifer Pierce

Estimated Construction Cost: \$650,000

BASE BID		COMPENSABLE DELAY			ALTERNATES			TOTAL BID AMOUNT			
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Alternate #1 (Selected)	Alternate #3 (Not Selected)	Alternate #4 (Selected)	Base Bid w/unit prices & Compensable Delays	Total Alternates	Bid Total, inclusive of all Selected Alternates	
Quincon, Inc. (G-6)											
PO Box 1029	\$839,704.00	\$0.00	10	\$0.00	\$36,979.00	\$28,050.00	\$28,970.00	\$839,704.00	\$93,999.00	\$905,653.00	
Grover Beach, CA 93483											
T: 805-305-1150 FAX: 805-481-2440											
Subcontractors											
Railing: J&D Fabrication	Flooring: Curtis Carpet	Electrical: ASM Electric									
Plastering: Specialty Team Plastering	Tile: Visalia Tile	Fire Alarm: Deep Blue Integration									
Insulation: American Eco Services	Plumbing: S. Carlson Plumbin	Data/Comm:PacifiComm									
Gypsum Topping: Acoustical Concrete Products	HVAC: Ocean Air										
RK & G Construction (Z-7)											
1533 W. Betteravia Rd.	\$796,649.00	\$0.00	10	\$0.00	\$45,105.00	\$17,307.00	\$30,591.00	\$796,649.00	\$93,003.00	\$872,345.00	
Santa Maria, CA 93455											
T: 805-934-2119 FAX: 805-934-9500											
Subcontractors											
Demo: Kinyon Construction	Concrete: Hunts Concrete										
Plumbing: S. Carlson's Plumbing	Electric: Taft				Flooring: Curtis Carpet						
Tile: Miltmore Tile	Metal: JD Fabrication				Drywall: Cassidy United Construction						
Bathroom Acces: Stumbaugh	Cement Underlay: Acoustical Concrete Floor Systems				HVAC: Ocean Air						
Viola, Inc. (A-1)											
PO Box 5624	\$829,000.00	\$0.00	10	\$0.00	\$44,663.00	\$28,121.00	\$45,898.00	\$829,000.00	\$118,682.00	\$919,561.00	
Oxnard, CA 93031											
T: 805-487-3871 F: 805-487-3870											
Subcontractors											
Drywall: Pacific Acoustics North	Toilet Parts & Accessories: Stumbaugh			Selective Demo: Channel Coast Corp				Misc & Finish Carpentry: M&T Concrete			
Ceramic Tile: Stoneware	Plumbing: M/M Mechanical			Site Concrete: Anacapa Const.				Cabinetry: Superior Millwork of SB			
Resilient Flooring: Howard's	HVAC: Reed Mechanical			Gypsum Topping: Sound Crete				Insulation: American Eco			
Painting: Guy Smithson	Electrical/Fire Alarm Scott & Sons			Steel Fab & Railing J & A				Lath & Plaster: TFT			
				Rough Carpentry JF Construction							