

**BID SUMMARY**

BASE BID		COMPENSABLE DELAY			ALTERNATES			TOTALS		TOTAL	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Alternate #1	Alternate #2	Alternate #3	Base Bid w/ Compensable Delays	Total ALL Alternates	Total SELECTED Alternates	Total with Base Bid & Compensables
D-9			5							Pending	
P-6			5							Pending	
R-2			5							Pending	
K-4	\$591,069.00	\$1,800.00	5		\$7,417.00	\$22,760.00	\$39,547.00			Pending	
F-8	\$49,856.00	\$0.00	5	\$0.00	\$17,474.00	\$15,960.00	\$103,984.00			Pending	