

BASE BID		COMPENSABLE DELAY			ALTERNATES			TOTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1 (Not Accepted)	Alternate #2 (Accepted)	Alternate #3 (Accepted)	Total Alternates Nos. 1, 2 and 3	Total Price with Selected Alternates #2 & #3 ONLY	
Byrom-Davey J-8										
13220 Evening Creek Drive South, Suite 103 San Diego, CA 92128	\$3,328,300.60	\$100.00	10	\$1,000.00	\$43,000.00	\$38,000.00	\$65,000.00	\$146,000.00	\$3,432,300.60	
Subcontractors										
Fencing: Crown Fence Company										
Synthetic Turf: Field Turf USA										
Masonry: HBA Incorporated										
Landscape and Irrigation: KCI Environmental										
Electrical: Electro Construction Corp.										
Site Concrete: ACR Concrete & Asphalt Const.										
AC Paving: BC Rincon Construction										
Park West Landscape B19										
13581 Desmond St. Pacoima, CA 91331	\$3,608,350.00	\$0.00	10	\$0.00	\$33,970.00	\$41,040.00	\$105,415.00	\$180,425.00	\$3,754,805.00	
Subcontractors										
Artificial Turf Install: Field Turf Construction										
Electrical: Electro Construction Corp.										
Masonry: Cornerstone Construction										
Grading: John Watson Loader Backhoe Service										
Concrete: Lopez Engineering										
Fencing: Fence Corp Inc.										
Turf Demo: Blue Morpho										
Asphalt Paving: Terra Pave Inc.										
Ohno Construction Company L-4										
16174 Boyle Ave. Fontana, CA 92337	\$3,368,960.00	\$1,000.00	10	\$10,000.00	\$46,000.00	\$38,575.00	\$49,500.00	\$134,075.00	\$3,467,035.00	
Subcontractors										
Turf Synthetic: Field Turf										
Concrete: ACR Concrete & Asphalt										
Fencing: Wolverine Fence Co.										
Masonry: Glasspool Masonry										
Landscape & Irrigation: J.D. Humman Landscaping										
Electrical: Electro Construction Corp.										

BASE BID		COMPENSABLE DELAY			ALTERNATES			TOTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1 (Not Accepted)	Alternate #2 (Accepted)	Alternate #3 (Accepted)	Total Alternates Nos. 1, 2 and 3	Total Price with Selected Alternates #2 & #3 ONLY	
Environmental Construction Inc. N-6										
21550 Oxnard St., Suite 1050 Woodland Hills, CA 91367	\$3,416,458.75	\$500.00	10	\$5,000.00	\$42,610.00	\$43,860.00	\$110,534.00	\$197,004.00	\$3,575,852.75	
Subcontractors										
Electric: Electro Construction Corp.										
Fencing: FenceCorp										
Sythetic Field Turf: Field Turf										
Masonry: Lindero Masonry Inc										
AC Paving: BC Rancon - expired license										
Granite Construction Company P-3										
585 W. Beach St. Watsonville, CA 95076	\$3,177,552.00	\$1.00	10	\$10.00	\$35,000.00	\$36,000.00	\$86,000.00	\$157,000.00	\$3,299,562.00	
Subcontractors										
Electrical: Ace Electric									Apparent Lowest Responsive Bidder	
Fence: Alcorn Fence										
Landscape: KCI Environmental										
Masonry: Glasspoole Masonry										
Synthetic Turf: Sprinturf										