

BASE BID		COMPENSABLE DELAY						TOTAL		
General Contractor	Adjustment Factor 1, Projects \$50K+, Business Hrs 7 AM - 5 PM, M-F	Percentage for Adjustment Factor 1	Adjustment Factor 2, Projects to \$49,999.00, Business Hrs 7 AM - 5 PM, M-F	Percentage for Adjustment Factor 2	Adjustment Factor 3, Projects to \$49,999.00, Non-Business Hours, M-F	Percentage for Adjustment Factor 3	Adjustment Factor 4, Projects \$50K+, Non-Business Hours, M-F	Percentage for Adjustment Factor 4	Total Weighted Adjustment Factor	Qualification Questionnaire with Bid
American Building Automation, Inc. 273A Johnson Dr. Suite D Ventura, CA 93003 T: 805/658-0165 FAX: 805/658-1865		40%		30%		15%		15%		
	NO BID									
Blum & Sons Electric 606 Linden Ave. Carpinteria, CA 93013 T: 805/684-1010 FAX: 805/684-2260		40%		30%		15%		15%		
	NO BID									
Climatec BTG 18002 Cowan 'A' Irvine, CA 92614 T: 949/474-0955 FAX: 949/474-2167		40%		30%		15%		15%		
	NO BID									
Electricraft, Inc. 205 South St. San Luis Obispo, CA 93401 T: 805/544-8224 FAX: 805/544-0208		40%		30%		15%		15%		
	NO BID									
Johnson Controls 5770 Warland Drive Cypress, CA 90630 T: 562-320-9425 FAX:	0.920	40%	0.792	30%	0.792	15%	0.920	15%	3.424	YES
Signat Controls 15350 Mallory Ct. Moorpark, CA 93021 T: 805/990-8846 FAX: 877/888-4648		40%		30%		15%		15%		
	NO BID									
Taft Electric Co. 650 Alamo Pintado Rd., Suite 201 Solvang, CA 93463 T: 805/688-0121 FAX: 805/688-0125		40%		30%		15%		15%		
	NO BID									