



Bid Summary
 San Miguel Fire Safety Repairs
 Bid Package #02

Project Manager: E. Marini
 University Representative: J. Pinard, Soltek Pacific
 Bid Opening Date: Tuesday, May 16, 2006, @ 2:30PM
 Estimated Constuction Cost: \$3,790,000.00

|  Contractor | Base Bid | Compensable Delay | Days | Total Compensable Delay | Alternates | Total (Base Bid + Total Compensable Delay + Alternates) |
|--|-----------------|--------------------------|-------------|--|-------------------|--|
| Cosco Fire Protection | \$980,000.00 | \$1,000.00 | 20 | \$20,000.00 | N/A | \$1,000,000.00 |
| 4233 W. Sierra Madre, #108 | | | | | | |
| Fresno, CA 93722 | | | | | | |
| 559/275-3795/Fax 559/275-8006 | | | | | | |


Bid Summary
 San Miguel Fire Safety Repairs
 Bid Package #03

Project Manager: E. Marini
 University Representative: J. Pinard, Soltek Pacific
 Bid Opening Date: Tuesday, May 16, 2006, @ 2:30PM
 Estimated Constuction Cost: \$3,790,000.00

|  Contractor | Base Bid | Compensable Delay | Days | Total Compensable Delay | Alternates | Total (Base Bid + Total Compensable Delay + Alternates) |
|---|----------------|----------------------|------|-------------------------------|-----------------|---|
| Brannon Inc., DBA Smith Electric Service | \$1,238,500.00 | \$0.00 | 20 | \$0.00 | 3. \$205,528.00 | \$1,726,628.00 |
| 2335 Meredith Lane | | | | | 5. \$20,800.00 | |
| Santa Maria, CA 93455 | | | | | 6. \$37,000.00 | |
| 805/922-6243/Fax 805/922-9770 | | | | | 7. \$88,800.00 | |
| | | | | | 8. \$136,000.00 | |
| Subcontractors: | | | | | | |
| Air Balance: LA Air Balance | | | | | | |
| Fire Alarm System: Golden State Alarms | | | | | | |
| | | | | | | |
| Taft Electric Company | \$919,510.00 | \$75.00 | 20 | \$1,500.00 | 3. \$60,440.00 | \$1,173,924.00 |
| 1694 Eastman Avenue | | | | | 5. \$12,577.00 | |
| Ventura, CA 93003 | | | | | 6. \$49,125.00 | |
| 805/642-0121/Fax 805/650-9015 | | | | | 7. \$108,597.00 | |
| | | | | | 8. \$22,175.00 | |
| Subcontractors: | | | | | | |
| Plumbing: M & M Mechanical | | | | | | |
| Mechanical: Dahl Air Conditioning | | | | | | |
| Concrete Coring: Penhall Co. | | | | | | |


Bid Summary
 San Miguel Fire Safety Repairs
 Bid Package #05

Project Manager: E. Marini
 University Representative: J. Pinard, Soltek Pacific
 Bid Opening Date: Tuesday, May 16, 2006, @ 2:30PM
 Estimated Constuction Cost: \$3,790,000.00

|  Contractor | Base Bid | Compensable Delay | Days | Total Compensable Delay | Alternates | Total (Base Bid + Total Compensable Delay + Alternates) |
|---|--------------|----------------------|------|-------------------------------|------------|---|
| Best Roofing & Waterproofing Inc. DBA Best Contracting Services, Inc. | \$278,400.00 | \$0.00 | 20 | \$0.00 | N/A | \$278,400.00 |
| 19027 S. Hamilton Avenue Gardena, CA 90248 310/328-6969/Fax 310/328-9176 | | | | | | |
| Subcontractors: Tear Off: Empire Contracting | | | | | | |
| Cambron Roofing & Waterproofing, Inc | \$246,593.00 | \$455.00 | 20 | \$9,100.00 | N/A | \$255,693.00 |
| P.O. Box 743 Goleta, CA 93116-0743 805/685-9496/Fax 805/685-7791 | | | | | | |
| Subcontractors: Asbestos Abatement: Channel Coast Corp. | | | | | | |
| Frank Schipper Construction Co. | \$309,430.00 | \$1,300.00 | 20 | \$26,000.00 | N/A | \$335,430.00 |
| 610 E. Cota Street Santa Barbara, CA 93103 805/963-4359/Fax:805/963-1270 | | | | | | |
| Subcontractors: Roofing, Flashing, Sheet Metal: Derrick's Roofing | | | | | | |

Bid Summary
 San Miguel Fire Safety Repairs
 Bid Package #06

Project Manager: E. Marini
 University Representative: J. Pinard, Soltek Pacific
 Bid Opening Date: Tuesday, May 16, 2006, @ 2:30PM
 Estimated Constuction Cost: \$3,790,000.00

|  Contractor | Base Bid | Compensable Delay | Days | Total Compensable Delay | Alternates | Total (Base Bid + Total Compensable Delay + Alternates) |
|--|--------------|----------------------|------|-------------------------------|------------|---|
| A C Ramirez Flooring Company 824 Cacique Street Santa Barbara, CA 93103 805/965-0095/Fax 805/730-9266 | \$127,975.00 | \$350.00 | 20 | \$7,000.00 | N/A | \$134,975.00 |
| Subcontractors: None | | | | | | |
| Brannon Inc., DBA Smith Electric Service 2335 Meredith Lane Santa Maria, CA 93455 805/922-6243/Fax 805922-9770 | \$188,800.00 | \$0.00 | 20 | \$0.00 | N/A | \$188,800.00 |
| Subcontractors: Flooring: Floor Connection | | | | | | |
| Fancy Floors 723 E. Haley Street Santa Barbara, CA 93103 805/962-0787/Fax:805/962-0974 | \$119,000.00 | \$0.00 | 20 | \$0.00 | N/A | \$119,000.00 |
| Subcontractors: 1/2: Jourdan Custsom Flooring | | | | | | |