UNIVERSITY OF CALIFORNIA, SANTA BARBARA

BERKELEY · DAVIS · IRVINE · LOS ANGELES · MERCED · RIVERSIDE · SAN DIEGO · SAN FRANCISCO



SANTA BARBARA · SANTA CRUZ

OFFICE OF DESIGN & CONSTRUCTION SERVICES and PHYSICAL FACILITIES

CONTRACTING SERVICES Building 439 Santa Barbara, California 93106-1030 Telephone (805) 893-3356 Fax (805) 893-8592

SENT VIA: 🛛	FAX ON THIS DATE
	HAND DELIVERY ON THIS DATE
	FEDERAL EXPRESS ON THIS DATE
	UNITED PARCEL SERVICE ON THIS DATE

HOLDERS OF PLANS AND SPECIFICATIONS:

Elevator Modernization – Francisco Torres, San Miguel Hall, San Rafael Hall
Project No. FM070417L/988600

Addendum No. 4

September 7, 2007

Enclosed is ADDENDUM NO. 4 to the Construction Documents on the above-captioned project.

Bid date is Monday, September 17, 2007 at 2:30 P.M. to be held at:

CONTRACTING SERVICES
Facilities Management, Bldg. 439,
Door #E, Reception Counter
University of California, Santa Barbara
Santa Barbara, CA 93106-1030.

Late arrivals shall be disqualified. Please allow time for unforeseen traffic delays, securing a parking permit and potential parking problems.

Anna Galanis

Director, Contracting Services

UNIVERSITY OF CALIFORNIA, SANTA BARBARA

ADDENDUM NO. 4 Page 1 of 1

ADDENDUM NUMBER 4

to the

Construction Documents September 7, 2007

GENERAL

The following changes, additions or deletions shall be made to the following document(s) as Indicated; all other conditions shall remain the same.

I. SPECIFICATIONS

Item No.

1. Section 14221, MODERNIZATION OF ELEVATORS, Part 2 – PRODUCTS 2.01 A. San Miguel East & West, number 38, (Added in Addendum Two) Change to read as follows: "Remove and replace hoist ropes on Elevator # 1 and elevator #2." "Provide and install new hoistway and car doors at both the East and West Towers. Car doors finish to be stainless steel #4." "Hoistway doors to be provided and painted per UCSB color selection." "Clad aux. return panel and transom with new Stainless Steel #4." "Clad main return with new stainless steel #4."

END OF ADDENDUM NO. 4