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ADDENDUM NUMBER No. 2 

 
to the 

 
CONSTRUCTION DOCUMENTS 

 
February 23, 2012 

 
GENERAL 
 
The following changes, additions or deletions shall be made to the following document(s) as 
Indicated; all other conditions shall remain the same. 
 
 
I. ADVERTISEMENT 

Item No. 

1. Advertisement for Bids, Second Page, First Sentence, CHANGE to read in its 
entirety as follows:  

 
“Bid Deadline: Sealed Bids must be received on or before 2:30PM, 
Wednesday, February 29, 2012.” 

 
II. SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 

Item No. 

1. Supplementary Instructions to Bidders, Number 4, CHANGE to read in its 
entirety: 

 
“Bids will be received on or before the Bid Deadline: 2:30PM, Wednesday, February 
29, 2012, and only at: Contracting Services, Facilities Management, Building 439, 
Door E, Reception Counter, University of California, Santa Barbara, Santa Barbara, 
CA 93106-1030.” 

 

Item No. 

2. Supplementary Instructions to Bidders, 7.Instruction to Bidders (Article 3-Bidder’s 
             Representations);  Add to read in its entirety:  

 
“7. Instructions to Bidders (Article 5- Bidding Procedures): 
  Change paragraph 5.4.4 to read as follows: 
  B.  Bids may not be modified, withdrawn, or canceled within 90 days after the Bid   
  Deadline…….” 
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Item No. 

3. Supplementary Instructions to Bidders, 7.Instruction to Bidders (Article 3-Bidder’s  
             Representations);  Add to read in its entirety:  

 
“9. Instructions to Bidders (Article 6- Consideration of Bids): 
C.  Change paragraph 6.3.5 to read as follows: 
University will select the apparent lowest responsive and responsible Bidder and notify   
such Bidder on University’s form within 80 days……” 
 

 
I. INFORMATION AVAILABLE TO BIDDERS 

 
Item No. 

1. Information Available to Bidders, Reports;  Add new Item 6 to read in its entirety:  
 

“6. Reports: 
 
 Preliminary Foundation Investigation, dated February 21, 2008, by Pacific 

Materials Laboratory of Santa Barbara, Inc., 39 pages attached.” 
 
 

II. BID FORM 

Item No. 

      1.           Bid Form: Replace in its entirety with Revised Bid Form per Addendum 2, 9 pages  
                    attached.  Any Bids not submitted on the “Revised Bid Form Revised per Addendum No. 
                    2”, will be rejected as non-responsive.  
 
 
III. SPECIFICATIONS 

 
Item No. 

1. Section 01010 - "Summary of Work"; Paragraph 1.01.A.1;  Change second sentence to 
read in its entirety: 
 

 “Work includes demolition of two existing CMU building foundations, outfitting of two 
existing greenhouse modules and fire lane improvements.” 

 
Item No. 

2. Section 01500 – Construction Facilities and Temporary Controls; Paragraph 1.01.H.8; 
Change to read in its entirety: 

 
“8. Temporary Project identification signs and bulletin boards.  Provide large project 

sign PS-1 as shown on Sketch PS-1, dated March 3, 2011. Attached”  
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Item No. 

3. Section 01500 – Construction Facilities and Temporary Controls; Paragraph 1.01.I.3; 
Change to read in its entirety: 

 
“3. Enclosure fence for the site, provide as shown on Sketch SK-1, dated February 16, 

2012. Attached”   
 

Item No. 

4. Section 02050 - "Demolition”; Paragraph 1.01.A.1; Change to read in its entirety: 
 
  "1. Perform demolition and removal of all portions of the existing structure 

foundations, underground utilities and site improvements required to facilitate and 
allow completion of all new work indicated on drawings and specifications, but 
not limited to: 

 
a. Completely demolish and remove entire building foundation (approx. 400 

sf), north of existing Head House, including floor slabs, footings and all 
utilities thereto, and all associated paving and site improvements. 

b. Completely demolish and remove entire building foundation (approx. 1,000 
sf) north of Animal House, including floor slabs, footings and all utilities 
thereto. 

c. Sawcut and removal of portions of existing concrete and asphalt paving, 
curbs, gutters, fencing, site walls, and all other improvements shown or 
required.” 

 
Item No. 

5. Section 02050 – “Demolition; Paragraph 3.03.A.1; Change first sentence to read in its 
entirety: 

 
“1. Remove existing foundations and portions of site improvements noted on 

Drawings and necessary to facilitate new construction.” 
 

Item No. 

6. Section 02050 – “Demolition; Paragraph 3.05; Add to read in its entirety: 
 
“3.05 ASBESTOS CEMENT PRODUCTS 
    
A.   Contractor shall remove asbestos-cement (transite) pipes intact and dispose of in the  
University provided roll-off waste bin. 
 
B.   Contractor shall line roll-off waste bin with 6 millimeter poly and properly package 
waste for disposal. 
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C.   If in the event the asbestos-cement (transite) pipes break, become damaged, or become 
friable, contractor shall call University Representative immediately to make other 
accommodations.  
 
D.   It is the responsibility of the Contractor to know the current regulations controlling 
work and to perform related work in accordance with such regulations that provide for 
worker and public safety against asbestos exposure.   
 
1.  Work shall be in compliance with, but not limited to, the following regulations: 
 

a. Title 8 1529 Construction Industry Safety Orders – Asbestos 
b. Rule 1001 National Emissions Standards for Hazardous Air Pollutants  

                (NESHAPS)” 
 
Item No. 

7. Section 02750 – “Portland Cement Concrete Paving; Paragraph 3.03;  Change 
subparagraphs A, B, C and D as follows: 

 
“A.  Not Used. 
  B.  Not Used. 
  C.  Not Used. 
  D.  Reinforce all concrete walks with reinforcing bars as shown on Drawings.” 
 

Item No. 

      8.          Section 13120 – “Greenhouse”, Paragraph 2.01.B;  Change last sentence to read in its 
                   entirety: 

 
“The University preapproved greenhouse manufacturers for the project are Nexus 
National Greenhouse Systems, Rough Brothers, Inc., Ludy Greenhouse Manufacturing 
Corporation and Stuppy Greenhouse MFG., Inc., or equal. 

 
 
V.  DRAWINGS 
 
Item No. 

1. DRAWING NO. C1.2 (GRADING AND DRAINAGE PLAN);  Change Grading 
Construction Note 8 to read: 
 

  "Remove existing foundation complete and dispose of off-campus.  (Building demolition 
above top of foundation by University prior to contract.)” 

 
Item No. 

2. DRAWING NO. C1.2 (GRADING AND DRAINAGE PLAN);  Clarify that at one 
location only of Grading Construction Note 6, in east-west planting strip between north 
curb of (N) fire lane and new sidewalk, the University will not be providing planting.  
Contractor shall treat this area per keynote 1 on Drwg. A1.1. 
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Item No. 

3. DRAWING NO. A1.0 (DEMOLITION PLAN);  Change Demolition Keynote 1 to read: 
  "Demolish and remove (E) building slab on grade, footings and foundations complete, 

including all underground building utilities.  (University will demolish and remove 
building from top of slab up prior to contract.) 

 
Item No. 

4. DRAWING NO. A1.0 (DEMOLITION PLAN);  Change Demolition Keynote 2 to read: 
  "Demolish and remove (E) building slab on grade, footings and foundations complete, 

including all underground building utilities.  (University will demolish and remove 
building from top of slab up prior to contract.) 

 
Item No. 

5. DRAWING NO. A1.0 (DEMOLITION PLAN);  Change Demolition Keynote 6 to read: 
 “8” CMU Screen wall to be removed by University prior to contract.” 

 
 
Item No. 

6. DRAWING NO. A1.0 (DEMOLITION PLAN);  Change Demolition Keynote 9 to read: 
  "See Keynotes 9 & 10, Drwg. ED1.1.” 
 

Item No. 

7. DRAWING NO. A1.0 (DEMOLITION PLAN);  Delete Demolition Keynote 20.  
[Existing curb may remain.  ADA parking space no longer part of project.] 

 
Item No. 

8. DRAWING NO. A1.1 (SITE PLAN);  Add note to north wall and south wall of (N) 3-Bay 
Greenhouse, approximately 32’ from west wall, to read: 

 
“Note:  (E) north-south high voltage line crosses line of new footing at this point at an 
approximate depth of 44”.  Pothole to verify depth.  Carefully excavate and expose high 
voltage line for 5’ length at both north and south footing and place new concrete slurry 
cap, 12” thick, 36” wide, 2 sack mix with red dye, per campus standards.” 
 

Item No. 

9. DRAWING NO. A1.1 (SITE PLAN); Delete detectable warning surface, ADA parking 
sign and ADA parking striping at pavement area west of (N) Alpine House.  See Drwg. 
C1.2 for new striping work in this area.  Relocate (E) wheel stops to align with new 
striping and repair asphalt pavement as required. 
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Item No. 

10. DRAWING NO. A2.3 (FLOOR PLAN – TECHNICAL GREENHOUSE FITOUT); 
 

a. Keynote 10:  Change to read: 

“10.   Provide (N) environmental control panel.  Locate at (E) conduit rough-in.  
Mount on floor-supported unistrut stand.  Make all connections to power 
panel, to contactor panel and to host computer in head house.  See 
specifications for required contacts (same outputs/control points as for (N) 
3-Bay Greenhouse Modules).  See also Dwg. E3.2.” 

b. Keynote 11:  Change to read: 
“11.  Infill trench drain catch basin sump w/ lean mix concrete to within 2” of 
invert of drain pipe.  Provide (N) stainless steel strainer basket full dimension of 
catch basin.” 

c. Keynote 16:  Change to read: 
“16.  Underground the final horizontal component of (E) downspouts, typical of 3 
locations.  See also Drwg. C1.2.” 
 

 Item No. 

11. DRAWING NO. ED1.1 (SITE DEMOLITION PLAN-ELECTRICAL); 
  

a. Sheet Keynote 1:  Change to read:  “University will demolish and remove 
building from top of slab up prior to contract.  University will turn off, lock out 
and identify as “spare” the building’s electrical service source switchboard feeder 
circuit breaker.” 

b. Sheet Keynote 2:  Note:  University will cut off feeders at building perimeter when 
building demolition is carried out.  Contractor shall be responsible for balance of 
work specified in this keynote. 

c. Sheet Keynote 3:  Note:  University will cut off feeders at building perimeter when 
building demolition is carried out.  Contractor shall be responsible for balance of 
work specified in this keynote. 

d. Sheet Keynote 8:  Change to read:  “University will demolish and remove 
building from top of slab up prior to contract.” 

 
 
 
  

END OF ADDENDUM NO. 2 

















































































P: 916.972.0131 

NOTES: 
oe~a--aa--aa-oa- FENCING 

1. 

2. 

MAINTAIN ACCESS AT 
SERVICE DRIVE. PROVIDE 
72 HOURS NOTICE TO 
UNIVERSITY PRIOR TO 
ANY INTERRUPTIONS. 

MAINTAIN ACCESS TO (E) 
FIRE HYDRANTS. 

LIMITS OF CONSTRUCTION FENCING - SK1 
SCALE: 1/64" = 1'-Q'' 

MFDB ARCHITECTS 

I 111 SCRIPPS DRIVE. SACRAMENTO. CA 95825 

UNIVERSITY OF CALIFORNIA, SANTA BARBARA 

REPLACEMENT GREENHOUSE 
SANTA BARBARA 
UCSB PROJECT NUMBER: FM110575U248-09 

Date 02/16/2012 

Job No. 21017 

Dwg. ADD2-A1.1 
Ref. A1.1 



Project Name
Project Number INSERT NUMBER

UNIVERSITY OF CALIFORNIA SANTA BARBARA

Architect: INSERT NAME
Landscape Architect: INSERT NAME

UCSB DESIGN & CONSTRUCTION SERVICES
http://facilities.ucsb.edu
University Representative: INSERT NAME
Telephone: INSERT NUMBER
Email: INSERT EMAIL ADDRESS

insert photo of project

4'-0"

4'-0"

8'-0"

8'-0" Typography is UCSB Sans Serif.
Large & Small Caps, 3 1/2" Cap Height

Pressure-Treated & Painted 2"x 6"
Full-Width (8' long) Header.
Paint color: Frazee #8366 
"Heartwood" or Equivalent

Graphic Image

Pressure-Treated & Painted 
2"x 6" Blocking Screwed or
Toe-nailed to 4" x 6" Post

Blue Background, Satin Finish 
Matthews #MP41250 "Blue Glass"
(UCSB Custom Color)

Sign is Composed of 2
Separate 1/2" MDO Plywood 
Panels, Each Measuring 48" x 96"

Joint of Panels

Typography Is UCSB Sans Serif,
3 1/2" Cap Height

Typography is UCSB Sans Serif,
1 3/4" Cap Height

Typography is UCSB Sans Serif,
2 1/2" Cap Height

Green Background, Satin Finish 
Mathews #41248 "Green Glass"
(UCSB Custom Color)

7/8" Diameter Hole 1-3/4" from
Each Edge at Panel Corners
(For 3/4" x 5" Lag Bolts)

Panels Are Mounted to 
Support Structure with Four
3/4" x 5" Lag Bolts W/Washers,
Painted to Match Panel

Pressure-Treated and Painted
Vertical 4" x 6" Posts - 3 Per Sign.
Embed Posts 4' Minimum into soil.
Paint color: Frazee #8366 
"Heartwood" or Equivalent  

Grade

Bottom of Post

Preferred method of graphics 
production is digital color output 
on 3M Scotchprint adhesive vinyl.
Alternate method is cut vinyl letters.
All type to be white. Use appropriate 
letter sizes to maintain proportions 
if variations from specs are required.

Provide 3, 8" x 10" paint samples
of each color in correct sheen
to owner's representative for
approval.

Graphic image information to
be supplied by University.

1)

2)

3)

NOTES:

Canyon Road Design, Inc       T 818.889.5356   F 818.991.1685

SHEET: PS-1

March 3, 2011

UCSB CONSTRUCTION SIGNAGE PROGRAM
TEMPORARY CONSTRUCTION INFORMATION SIGNS

PS-1: Large Project Site Sign - Master
Scale: 1/2" = 1'


