UNIVERSITY OF CALIFORNIA, SANTA BARBARA

BERKELEY • DAVIS • IRVINE • LOS ANGELES • MERCED • RIVERSIDE • SAN DIEGO • SAN FRANCISCO



SANTA BARBARA • SANTA CRUZ

OFFICE OF DESIGN & CONSTRUCTION SERVICES and PHYSICAL FACILITIES

CONTRACTING SERVICES Building 439 Santa Barbara, California 93106-1030 Telephone (805) 893-3356 Fax (805) 893-8592

SENT VIA:	FAX ON THIS DATE
	HAND DELIVERY ON THIS DATE
	FEDERAL EXPRESS ON THIS DATE
	UNITED PARCEL SERVICE ON THIS DATE

HOLDERS OF PLANS AND SPECIFICATIONS:

Psychology Rooms 2201/2207 Remodel Project No. FM080364S/987707 **Addendum No. 1**

April 17, 2008

Enclosed is **ADDENDUM NO. 1** to the Construction Documents on the above-captioned project.

Bid date has been changed from Thursday, April 24, 2008 to **Friday, April 25, 2008** at 2:30 PM to be held at:

CONTRACTING SERVICES
Facilities Management, Bldg. 439,
Door #E, Reception Counter
University of California, Santa Barbara

Santa Barbara, CA 93106-1030.

Late arrivals shall be disqualified. Please allow time for unforeseen traffic delays, securing a parking permit and potential parking problems.

Anna Galanis

Director, Contracting Services

ADDENDUM NUMBER 1

to the

CONSTRUCTION DOCUMENTS

APRIL 17 2008

GENERAL

The following changes, additions or deletions shall be made to the following document(s) as Indicated; all other conditions shall remain the same.

I. <u>ADVERTISEMENT FOR BIDS</u>

Item No.

1. <u>First page, sentence beginning with "Bid Deadline..." Change to read in it's entirety.</u>
"Bid Deadline: Sealed bids must be received on or before 2:30 P.M. on <u>Friday, April 25, 2008</u>. Sealed bids will be received only at: Contracting Services, Facilities Management, Building #439, Door #E, Reception Counter, University of California, Santa Barbara, Santa Barbara, CA 93106-1030

II. SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

Item No.

1. <u>Number 4. Change to read in it's entirety.</u>: "Bids will be received on or before the Bid Deadline: 2:30 P.M., <u>Friday, April 25, 2008</u>. and only at: Contracting Services, Facilities Management, Building #439, Door #E, Reception Counter, University of California, Santa Barbara, Santa Barbara, CA 93106-1030."

III. SPECIFICATIONS

Item No.

- 1. <u>Section 01014 "Contractor's Use of Project Site"; 1.02 "Work Hours and Days", A</u>

 Change to read in its entirety: Perform new Work activities on calendar days between the hours of 6:30 a.m. and 3:00 p.m. with all high impact work and high decibel work to be completed by noon.
- 2. Section 08710 "Finish Hardware"; 3.7, "Schedule of Finish Hardware" HW SET:02" Add the following:
- 1 SET SEALS S88D DKB PEM

1 of 2 Addendum No. 1

- 3. Section 09120- "Ceiling Suspension Systems; Part 2 Products, 2.01 "Materials" "J" Change to read in its entirety: : Panels shall be Millennia lay-in panels, 24x24x 3/4", # 76907 fine-line bevel cut.
- 4. <u>Section 09680 "Carpet: Products, IIA, 1"</u>; **Change to read in its entirety:** 1. Carpet shall be, Carpet tile by Interface Entrophy #4985, Color, Basalt. Delete 2. Carpet Construction.

IV. <u>DRAWINGS</u>

Item No.

- 1. DRAWING NO. A2.1 (SCHEDULES, PARTIAL PLAN SECOND FLOOR, REFLECTED CEILING PLAN, DEMOLITION PLAN, DETAILS), Replace in its entirety with attached drawing A2.1, dated 4/17/2008.
- 2. DRAWING NO. E2.0 (LIGHTING FLOOR PLAN, POWER FLOOR PLAN, LIGHTING DEMO FLOOR PLAN, POWER DEMO FLOOR PLAN); Replace in its entirety with attached drawing E2.0, dated 4/17/2008.
- 3. DRAWING NO. E3.0 (FIRE ALARM DEMO FLOOR PLAN, FIRE ALARM FLOOR PLAN, TELCOM. FLOOR PLAN); **Replace** in its entirety with attached drawing E2.0, dated 4/17/2008.

END OF ADDENDUM NO. 1

2 of 2 Addendum No. 1