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HOLDERS OF PLANS AND SPECIFICATIONS:

Place, Splice, & Terminate Underground Copper, Fiber &
Coax Cables

Project No. FM090029BR/981240

Addendum No. One

December 4, 2008
Enclosed is ADDENDUM NO. One to the Construction Documents on the above-captioned project.
Bid date is Thursday, December 18, 2008 at 2:30PM to be held at:
CONTRACTING SERVICES
Facilities Management, Bldg. 439,
Door #E, Reception Counter

University of California, Santa Barbara
Santa Barbara, CA 93106-1030.

Late arrivals shall be disqualified. Please allow time for unforeseen traffic delays, securing a parking permit

and potential parking problems.

Anna Galanis
Director, Contracting Services
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UNIVERSITY OF CALIFORNIA, SANTA BARBARA Page 1of3
ADDENDUM NUMBER ONE
to the
Construction Documents
December 4, 2008
GENERAL

The following changes, additions or deletions shall be made to the following document(s) as
Indicated; all other conditions shall remain the same.

L CERTIFICATION PAGE

Jtem No.

1. Replace Certification in it’s entirety with attached “Revised Certification,
Revised per Addendum One”.

I ADVERTISEMENT

Item No.
L. Replace Advertisement for Bids in it’s entirety with attached “Rebid
Advertisement for Bids, *** Modified per Addendum Number 1*** Revised
per Addendum One”.

I PROJECT DIRECTORY

Item No.

1. Replace Project Directory in it’s entirety with attached “Revised Project
Directory, Revised per Addendum One”.
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UNIVERSITY OF CALIFORNIA, SANTA BARBARA Page 2 of 3

v SUPPLEMENTARY CONDITIONS

Item No.

1. Replace Supplementary Conditions in it’s entirety with attached “Revised
Supplementary Conditions, Revised per Addendum One”.

v INFORMATION AVAILABLE TO BIDDERS

TItem No.

1. Replace Information Available To Bidders in it’s entirety with attached
“Revised Information Available To Bidders, Revised per Addendum One”.

VI SPECIFICATIONS

Item No.
1. Project Description: Remove Project Description in it’s entirety.
Item No.
2. Certification: Remove Certification in it’s entirety.
Item No.
3. Construction Documents, page T.0.C. -2: Remove Construction Documents,

page T.0.C —2 in it’s entirety.
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PROJECT NO. FM090029BR/981240

ADDENDUM NO. ONE

UNIVERSITY OF CALIFORNIA, SANTA BARBARA Page 3 of 3
Item No. |
4. Table of Contents: Replace Table of Contents in it’s entirety with attached

Item No.

5.

Item No.

6.

Item No.

7.

Item No.

8.

“Revised Table of Contests, Revised per Addendum One”.

Section 01310, Contract Schedules: Replace in it’s entirety with attached
“Revised Section 01310, Contract Schedules, Revised per Addendum One”.

Section 01565, Hazardous Material Procedures: Replace in it’s entirety with
attached “Revised Section 01565, Hazardous Material Procedures, Revised
per Addendum One”.

Section 01600, Material and Equipment: Replace in it’s entirety with attached
“Revised Section 01600, Material and Equipment, Revised per Addendum
One”.

Section 01640, Product Options and Substitutions: Replaece in it’s entirety
with attached “Revised Section 01640, Product Options and Substitutions,
Revised per Addendum One”.

END OF ADDENDUM NO. ONE
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and Coax Cables, Bidg. 275, 276 & 277
UNIVERSITY OF CALIFORNIA SANTA BARBARA

REVISED CERTIFICATION
Revised per Addendum One

NAME OF PROJECT: Place, Splice and Terminate Underground Copper, Fiber and Coax Cables

BIDDING DOCUMENTS PREPARED BY:

UCSB Communications Services
Public Safety Bldg 574
Santa Barbara, CA 93106-1020
Telephone: 805/893-4030 FAX: 805-893-7373

January 2, 1996 Revised Certification
Rev. 3.1 Revised per Addendum One
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UNIVERSITY OF CALIFORNIA, SANTA BARBARA Project No. FM090029BR/981240

REBID
ADVERTISEMENT FOR BIDS
##*MODIFIED PER ADDENDUM NUMBER 1##**

Subject to conditions prescribed by the University of California, Santa Barbara, sealed bids for a Lump

Sum Contract are invited for the following Work:

Project Name: Place, Splice & Terminate Underground Copper, Fiber and Coax Cables, Bldg. 275,
276 & 277

University Project No. FMO090029BR/981240

Facilities Management Building 439
University of California, Santa Barbara
Santa Barbara, California 93106

DESCRIPTION OF WORK: Place telephone (Copper), Fiber (Data), and Coax (CATV) underground
cables into the three main terminal rooms of the ESSB project. Splice
and terminate copper cable segments . Provide all materials and labor.

Estimated Construction Cost: $102,000.00

Bidding Documents will be available to Bidders on Wednesday, December 3, 2008 at 1:30 PM, and will
be issued at:

Tri-Co Blue Print & Supply
513 Laguna Street
Santa Barbara, California 93101
Ph: (805) 966-1701 Fax: (805) 966-9484

FAX your request for Contract Documents to Stephanie at Tri-Co (805) 966-9484. Prospective bidders
will receive One (1) set at no charge. Additional sets will require a non-refundable fee of the actual cost
of reproduction per set of Bidding Documents. Arrangements for payment and receipt of all sets should
be made directly to Tri-Co.

NOTE: It is the sole responsibility of prime contractors to register with Tri-Co Blue Print & Supply or
Contracting Services at Facilities Management, University of California, Santa Barbara to acknowledge
receipt of the Bidding Documents for the Project.

A mandatory Pre-Bid Conference and mandatory Pre-Bid Job Walk will be conducted on Thursday,
December 11, 2008 beginning promptly at 10:30 AM. (There is no grace period.) Participants shall
meet at

Facilities Management, Building 594 — Learning Center
University of California, Santa Barbara
Santa Barbara, California

Only bidders who participate in both the Conference and the Job Walk in their entirety, will be allowed
to bid on the Project as prime contractors.

Please note: Bidders are advised that there may be traffic congestion and parking may be
difficult. Bidders should allow ample time to drive to the above location in heavy traffic, find a
parking space, walk to the building, and arrive in the designated Meeting Room prior to the
required time. Any prospective Bidder arriving after the above designated starting time shall
be disqualified from submitting a bid for this project.

May 1, 2004 Revised Advertisement for Bids
Rev. 01 - 2005_07-06 ~ - Revised per Addendum One
LF-AFB
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UNIVERSITY OF CALIFORNIA, SANTA BARBARA Project No. FM0S0029BR/981240

For further information, contact University's Representative Karl Burrelsman at 805/893-7986.

Bid Deadline: Sealed bids must be received on or before 2:30 P.M. on Thursday, December 18, 2008

Sealed Bids will be received only at: Contracting Services
Facilities Management, Building #439
Door #E, Reception Counter ,
University of California, Santa Barbara
Santa Barbara, California 93106-1030

The successful Bidder and its Subcontractors will be required to follow the nondiscrimination
requirements set forth in the Bidding Documents and to pay prevailing wage rates at the location of the
Work. A copy of the general prevailing per diem wage rates will be on file at University's principal
Facilities office and will be made available to any interested party upon request. For this project, the
University has initiated and shall enforce a labor compliance program (“LCP") in conformance with
Labor Code sections 1771.5(b) and 1771.7. A pre-construction conference will be held with the
successful Bidder and its Subcontractors to discuss federal and state labor law requirements to this
project.

The successful Bidder will be required to have the following California current and active contractor's
license at the time of submission of the Bid:

Low Voltage Systems C-7
License License Code
OR
Electrical Contractor C-10
License License Code

THE REGENTS OF THE UNIVERSITY OF CALIFORNIA

12/3/2008
12/10/2008 — Addendum Ad

Please visit our website at http://facilities.ucsb.edu

May 1, 2004 Revised Advertisement for Bids
Rev. 01 - 2005_07-06 Revised per Addendum One
LF-AFB



Place, Splice & Terminate Underground Copper, Fiber and Coax Cables, Bldg. 275, 276 & 277
UNIVERSITY OF CALIFORNIA, SANTA BARBARA Project No. FM090029BR/981240

REVISED PROJECT DIRECTORY

Project Name: ‘ Place, Splice & Terminate Underground Copper, Fiber and Coax
Cables, Bldg. 275, 276 & 277

Project Number: FMO090029BR/981240

Location: ESSB , Building Numbers 275, 276, & 277
University: The Regents of the University of California
University's

Representative: Karl Burrelsman

University of California
Santa Barbara, CA 93106-1020
Telephone: 805/893-7986 FAX: 805/893-2848

ALL BIDDING INQUIRIES SHALL BE DIRECTED ONLY TO UNIVERSITY REPRESENTATIVE

University's Director
Contracting Services: Anna Galanis
University of California, Santa Barbara
Facilities Management, Building 439
Santa Barbara, CA 93106-1030
Telephone: (805) 893-3298 FAX: (805) 893-8592

University's
Representative's: UCSB Communications Services
Consultants: Public Safety Bldg 574

Santa Barbara, CA 93106-1020
Telephone: 805/893-4030 Fax: 805-893-7373

Address for Stop Notices: Lynn Tran
University of California, Santa Barbara
Student Affairs & Administrative Services Bldg. 568, Room 3201
Accounting Department
Santa Barbara, California 93106

Address for Demand

for Arbitration: Western Case Management Center
6795 N. Palm Avenue, 2™ Floor
Fresno, California 93704

A copy of the Demand for Arbitration must be sent to:

Chair, Construction Review Board
University of California

Office of the General Counsel
1111 Franklin Street, 8" Floor
Oakland, CA 94607-5200

September 1, 2004 Revised Project Directory
Revision: 1 2005_07-06 Revised per Addendum One
LF: PD



Place, Splice & Terminate Underground Copper, Fiber
and Coax Cabiles, Bldg. 275, 276 & 277 Project No. FM090029BR/981240

ll'1

".2

REVISED SUPPLEMENTARY CONDITIONS

"INFORMATION AND SERVICES PROVIDED BY UNIVERSITY," revise
paragraph 2.1.3 to read as follows:

"Contractor will be furnished, free of charge, 3 copies of the Contract
Documents for execution of the Work."

‘SUPERINTENDENT”, revise paragraph 3.8.4 to read as follows:

The Superintendent may perform the Work of any trade, pick-up materials, or
perform any Work not directly related to the supervision and coordination of the
Work at the Project site when Work is in progress.

“CHANGE ORDER PROCEDURES’ revise 2™ sentence of paragraph
7.3.2.7 to read as follows:

“Such rental charges shall be at rates, as approved by University
Representative, not exceeding competitive rates obtainable from unrelated
third parties in the area in which the Work is performed.”

‘CHANGE ORDER PROCEDURES’ revise paragraph 7.3.9.2.1 to read as
follows:

An error or omission in the Contract Documents which does not result in
any Extra Work for which Contractor is compensated pursuant to
Subparagraph 7.3.5; or . . "

‘CHANGE ORDER PROCEDURES’ revise paragraph 7.3.9.2.2 to read as
follows:

University's decision to change the scope of the Work, where such decision
is not the result of any default or misconduct of Contractor, and where the
change in the scope of the Work does not result in any Extra Work for
which Contractor is compensated pursuant to Subparagraph 7.3.5; or. . . "

"DELAY" add paragraph 8.3.2 to read as follows:

"8.3.2 Unscheduled Power Qutages:

a. The University may be subject to power outages during the
performance of the contract. The Contractor should plan its
schedule accordingly and take such other steps as it deems
necessary to provide temporary power should outages occur.
Any plan to provide temporary power shall be coordinated with
and approved, in advance, by the University's Representative.

b. The Contractor agrees to bear the risk of any delays to the
completion of the Work, or increase costs, attributable to such
power outages."”

July 1, 2006
Revision 7

LF:SUP-COND

1o0f5 Revised Supplementary Conditions
Revised per Addendum One



Place, Splice & Terminate Underground Copper, Fiber
and Coax Cables, Bldg. 275, 276 & 277 Project No. FM090029BR/981240

7. MODIFICATION OF ARTICLE 8 - CONTRACT TIME

Rainy weather in excess of the following number of days will be granted a Contract
Time extension pursuant to Article 8.4 of the General Conditions:

January - 7 days July - 1 day
February 8 days August - 1 day
March - 6 days September - 1 day
April - 3 days October - 2 days
May - 2 days November - 3 days
June - 1 day December - 6 days

8. 84  ‘ADJUSTMENT OF THE CONTRACT TIME FOR DELAY”", add the following to
8.4.1.6.9

.3 the Contractor must have employed all reasonable rain mitigation
measures to enable the Work to continue on the day; and
.4 all other conditions of Article 8 must be met.

9. 8.5 "COMPENSATION FOR DELAY" add paragraph 8.5.3 to read as follows:

"8.5.3 Contractor shall not be entitled to receive any compensation for
delay for Contract Time extensions resulting from Extra Work.
Where Contract Time extensions result from or are granted in
change orders which authorize Extra Work, payment by University
to Contractor in consideration of any such Extra Work, payment by
University to Contractor in consideration of any such Extra Work,
pursuant to Subparagraph 7.3.5, shall constitute compensation in
full for delay, interruption or disruption resulting from or arising out
of any such Extra Work."

10. 8.5 "COMPENSATION FOR DELAY" add paragraph 8.5.4 to read as follows:

"8.5.4 Compensation Delay damages, if any, will be paid to Contractor by
University as part of the final payment.”

July 1, 2006 20f5 Revised Supplementary Conditions
Revision 7 Revised per Addendum One
LF:SUP-COND



Place, Splice & Terminate Underground Copper, Fiber
and Coax Cables, Bldg. 275, 276 & 277 Project No. FM090029BR/981240

11. MODIFICATION OF GENERAL CONDITIONS, ARTICLE 11 — INSURANCE AND
BONDS

Contractor shall furnish and maintain insurance in the amounts below.

The insurance required by 11.1.2.1 and 11.1.2.2 shall

be (i} issued by companies with a Best rating of A- or

better, and a financial classification of VIl or better (or

an equivalent rating by Standard & Poor or Moody's) or o )
(i) guaranteed, under terms consented to by the  Minimum Requirement
University (such consent to not be unreasonably

withheld), by companies with a Best rating of A- or

better, and a financial classification of VIl or better (or

an equivalent rating by Standard & Poor or Moody's).

Such insurance shall be written for not less than the

following:

11.1.2.1  Commercial Form General Liability
Insurance-Limits of Liability

Each Occurrence-Combined Single Limit for $1,000,000.00
Bodily Injury and Property

Products-Completed Operations Aggregate $1.000.000.00
Personal and Advertising Injury $1.000,000.00
General Aggregate $2,000,000.00

11.1.2.2 Business Automobile Liability Insurance-
Limits of Liability

Each Accident-Combined Single Limit for $1.000.000.00
Bodily Injury and Property Damage

Insurance required by Paragraph 11.1.2.3 shall be issued by companies (i) that have
a Best rating of B+ or better, and a financial classification of VIIl or better (or an
equivalent rating by Standard & Poor or Moody's); or (ii) that are acceptable to the
University. Such insurance shall be written for not less than the following:

11.1.2.3 WORKER'S COMPENSATION AND EMPLOYER'S LIABILITY —
(as required by Federal and State of California law).

12. MODIFICATIONS OF GENERAL CONDITIONS, ARTICLE 14 - STATUTORY
REQUIREMENTS

14.3 "PREVAILING WAGE RATES," revise paragraph 14.3.2 to read as follows:

“14.3.2 Contractor shall comply and shall ensure that all subcontractors comply with
Section 1770, and the applicable sections that follow, including Sections
1771 and 1775 of the State of California Labor Code. Additionally,
Contractor shall comply and shall ensure that all Subcontractors comply with
Labor Code Sections 1811 and 1815.”

14.3 "PREVAILING WAGE RATES," add paragraph 14.3.4 to read as follows:

“14.3.4 In accordance with Labor Code Sections (1771.5(b) and 1771.7, the
University has initiated and shall enforce a labor compliance program

July 1, 2006 3of5 Revised Supplementary Conditions
Revision 7 i Revised per Addendum One

LF:SUP-COND




Place, Splice & Terminate Underground Copper, Fiber
and Coax Cables, Bidg. 275, 276 & 277 Project No. FM090029BR/981240

("LCP”) for this project as generally described in Labor Code Section
1771.5(b). Any questions regarding the payment of prevailing wages, or
enforcement thereof, should be directed to the University Representative.”

14.4 "PAYROLL RECORDS," revise paragraph 14.4.2 to read as follows:

“14.4.2

Contractor and all Subcontractors shall keep an accurate payroll record,
showing the name, address, social security number, job classification, straight
time and overtime hours worked each day and week, and the actual per diem
wages paid to each journeyworker, apprentice, worker, or other employee
employed in connection with the Work. All payroll records shall be verified as
true and correct by Contractor or Subcontractors keeping such records by a
written declaration that is made under penalty of perjury, stating (1) that the
information contained in the certified payroll and (2) the employer has complied
with the requirements of sections 1771, 1811, and 1815 for any work
performed by his or her employees on the public works project. The payroll
records shall be available for inspection at all reasonable hours at the principal
office of Contractor on the following basis:

.1 A certified copy of an employee’s payroll record shall be made available for
inspection or furnished to such employee or the employee’s authorized
representative on request.

.2 A certified copy of all payroll records shall be made available for inspection
upon request to University, the State of California Division of Labor
Standards Enforcement, and the Division of Apprenticeship Standards of
the State of California Division of Industrial Relations.

.3 A certified copy of all payroll records shall be made available upon request
by the public for inspection or copies thereof made; provided, however, that
the request by the public shall be made to either University, the Division of
Apprenticeship Standards, or the Division of Labor Standards Enforcement.
The public shall not be given access to such records at the principal offices
of Contractor or Subcontractor. Any copy of the records made available for
Jinspection as copies and furnished upon request to the public or any public
agency by University shall be marked or obliterated in such a manner as to
prevent disclosure of an individual's name, address, and social security
number. The name and address of Contractor awarded the Contract or
performing the Contract shall not be marked or obliterated.”

14.4 "PAYROLL RECORDS," add paragraph 14.4.4 to read as follows:

“14.4.4

‘In addition to the requirements of subparagraphs 14.4.2 and 14.4.3,
Contractor shall, within 10 days following the end of the preceding month,
furnish a certified copy of each weekly payroll for the preceding month for
its workers and the workers of all subcontractors (Labor Code Section
1771.7(c)). Each certified copy shall contain a statement of compliance by
Contractor or Subcontractors keeping such records signed under penalty of
perjury stating (1) that the information contained in the certified payroll is
true and correct and (2) the employer has complied with the requirements
of sections 1771, 1811, and 1815 for any work performed by his or her
employees on the public works project.

.1 Contractor and every Subcontractor required to submit certified
payrolls and labor compliance documentation shall use the FM

July 1, 2006
Revision 7
LF:SUP-COND
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Place, Splice & Terminate Underground Copper, Fiber
and Coax Cables, Bldg. 275, 276 & 277 Project No. FM090029BR/981240

International Labor Compliance Program software “LCPtracker™

provided by the University. The software is a web-based system,
accessed by a web browser. Contractor and each Subcontractor
will be provided a Log On identification and password to access
the University’s reporting system. Use of the system may entail
additional data entry of weekly payroll information including, but
not limited to: employee identification, labor classification, total
hours worked and hours worked on this project, wage and benefit
rates paid, etc. The required software shall be used regardless of
the ability to interface with the contractor's or Subcontractor's
payroll and accounting software or system. On-line training in the
use of the system is available via the Internet. The University may
elect to schedule training classes in the use of the LCPtracker™
and Contractor shall have all necessary personnel attend and
shall require attendance by all Subcontractors.”

14.4 "PAYROLL RECORDS," add paragraph 14.4.5 to read as follows:

“14.4.5 The University may withhold contract payments when payroll records are

delinquent or inadequate.”

14.4 "PAYROLL RECORDS," add paragraph 14.4.6 to read as follows:

“14.4.6 The University may withhold contract payments equal to the amount of
underpayment and applicable penalties when, after investigation, it is

established that underpayment has occurred.”

14.5 "APPRENTICES," Page revise paragraph 14.5.4 to read as follows:

“14.5.4When Contractor or Subcontractors employ workers in any
apprenticeship craft or trade on the Work, Contractor or Subcontractor shall apply to the
joint apprenticeship committee, which administers the apprenticeship standards of the
craft r trade in the area of the Project site, for a certificate approving Contractor or
Subcontractors under the apprenticeship standards for the employment and training of
apprentices in the area of the Project site. The committee will issue a certificate fixing
the number of apprentices or the ratio of apprentices to journeyworkers who shall be
employed in the craft or trade on the Work. The ratio may not exceed that stipulated in
the apprenticeship standards under which the joint apprenticeship committee operates;
but in no case shall the ratio be less than 1 hour of apprentice work for every 5 hours
journeyman work, except as permitted by law. Subject to the foregoing, Contractor or
Subcontractors shall, upon the issuance if the approval certificate in each such craft or
trade, employ the number of apprentices or the ratio of apprentices to journeyworkers
fixed in the certificate issued by the Division of Apprenticeship Standards.”

July 1, 2006 50f5 Revised Supplementary Conditions

Revision 7

Revised per Addendum One

LF:SUP-COND



Place, Splice & Terminate Underground Copper, Fiber and Coax Cables, Bldg. 275, 276 & 277
UNIVERSITY OF CALIFORNIA, SANTA BARBARA Project No. FM090029BR/981240

REVISED INFORMATION AVAILABLE TO BIDDERS

The following information is made available for the convenience of bidders and is not a part of the
Contract. The information is provided subject to the provisions of Article 3 of the General

Conditions.

1. Guide to Parking Service and Regulations
By Transportation and Parking Services
University of California, Santa Barbara

Available on line at http://www.ips.ucsb.edu

2. UCSB, Design, Construction & Physical Facilities
http://facilities.ucsb.edu

3. Prevailing Wage Information: A Bidder can obtain prevailing wage information through
the internet at www.dir.ca.gov or by contacting University’s principal Facility office.

4. Safety in the Laboratory: Information for Contractors and Physical Facilities
Personnel Working in UCSB Labs
hitp:/iwww.ehs.ucsb.edu/units/labstty/labrsc/pdfs/ispfinlabs.pdf

The Information Available to Bidders is provided solely for the bidders' convenience and does not relieve the

bidders of the responsibility for determining the accuracy of the information provided.

February 1, 2003 Revised Information Available to Bidders
Revision: 3 — 2005_06-03 Revised per Addendum One
LF:INFO-ATB
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UNIVERSITY OF CALIFORNIA PLACE, SPLICE, & TERMINATE UNDERGROUND COPPER, FIBER, COAX CABLES
SANTA BARBARA, CALIFORNIA EDUCATION & SOCIAL SCIENCES BLDGS -~ BUILDING 275, 276, & 277

PROJECT No. FM090029BR/981240

REVISED SECTION 01310

CONTRACT SCHEDULES.

PART 1. GENERAL

1.01  PRELIMINARY CONTRACT SCHEDULE

A. Submission

1. Within 10 days after receipt of Notice of Selection as Apparent Lowest
Responsible Bidder or with the agreement.

2. Within 7 days after receipt of the preliminary Contract Schedule, University’s
Representative will notify Contractor of its acceptance of, or its review comments
about the schedule so that appropriate adjustments may be made by Contractor
in the development of the Contract Schedule.

B. Form

1. Prepare the preliminary contract schedule as a bar chart showing continuous
flow left to right. Specific calendar dates shall be clearly and legibly shown for
the start and finish of each Work activity.

2. Prepare the Preliminary Contract Schedule in sufficient detail to demonstrate
preliminary planning for the Work and to represent a practical plan to complete
the Work within the Contract Time. '

3. Identify the following milestone events on the Preliminary Contract Schedule:
a) All holidays and non-Working days. |
b) Submittals and identify “Means & Methods”.
¢) Mobilization.
d) Manhole Work
e) Comm. Backboards
f) Testing
g) Punchlist.

C. Adctivities

1. Identify all Work activities which constitute the critical path.

1.02 CONTRACT SCHEDULE

Ver: SFDiv1 7/5/01 01310-1 REVISED CONTRACT SCHEDULES
Rev 4.0 - 03/06/08 Revised per Addendum One



UNIVERSITY OF CALIFORNIA PLACE, SPLICE, & TERMINATE UNDERGROUND COPPER, FIBER, COAX CABLES
SANTA BARBARA, CALIFORNIA EDUCATION & SOCIAL SCIENCES BLDGS - BUILDING 275, 276, & 277

PROJECT No. FM090029BR/981240

A. Submission

1. Submit the Contract Schedule, in the form and having general content
acceptable to University’s Representative within 10 days following Notice To
Proceed and prior to submitting the first Application For Payment.

2. University’s Representative will determine acceptability of the Contract Schedule
within 7 days after its receipt.

3. No Application For Payment will be processed nor shall any progress payment
become due until the Contract Schedule is accepted by University's
Representative.

B. Form

1. The Contract Schedule shall be a bar chart showing continuous flow from left to
right. Specific calendar dates shall be clearly and legibly shown for the start and
finish of each Work activity.

2. The Contract Schedule éhall be suitable for monitoring progress of the Work, in
sufficient detail to demonstrate adequate planning for the Work, and represent a
practical plan to complete the Work within the contract time.

C. Activities

1. ldentify all Work activities in correct sequence for the completion of the Work.
Work activities shall include the following:

a) Major Contractor-furnished equipment, materials, and building elements, and
scheduled activities requiring submittals or University’s prior approval.

b) Show dates for the submission, review, and approval of each submittal. Dates
shall be shown for the procurement, fabrication, delivery, and installation of
major equipment, materials, and building elements, and for scheduled
activities designated by University.

c) A minimum of 7 days shall be allotted for University’s Representative to review
each submittal.

d) Dates Contractor requests designated Working spaces, storage areas,
access, and other facilities to be provided by University.

e) Scheduled inspections as required by codes, or as otherwise specified.
2. ldentify all Work activities that constitute the critical path.

3. Critical Work activities are defined as Work activities which, if delayed or
extended, will delay the scheduled completion of one or more the milestones
specified in this SECTION or the scheduled completion of the Work, or both. All
other Work activities are defined as non-critical Work activities and are
considered to have float.
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Float is defined as the time that a non-critical Work activity can be delayed or
extended without delaying the scheduled completion of milestones specified in
this SECTION or the scheduled completion of the Work, or both. Neither
Contractor nor University shall have an exclusive right to the use of float. The
party using float shall document the effect on the updated Contract Schedule.

Delays of any non-critical Work activity shall not be the basis for an extension of
contract time until the delays consume the float associated with that non-critical
Work activity and cause the Work activity to become critical.

The presentation of each Work activity on the Contract Schedule shall include a
brief description of the Work activity, the duration of the Work activity in days,
and a responsibility code identifying the organization or trades performing the
Work activity.

Contractor shall furnish cost estimates for each Work activity which cumulatively
equal the total contract cost. Mobilization costs may be shown separately;
however, other costs, i.e., profit and bond shall be pro-rated throughout all
activities.

1.03 UPDATING

A. Review the Contract Schedule with University's Representative once each week to
incorporate in the Contract Schedule all changes in the progress, sequences, and
scope of Work activities.

B. Prepare and submit to university’'s representative an updated contract schedule as
mutually agreed.

1. The updated Contract Schedule shall accurately represent the as-built condition
of all completed and in-progress Work activities as of the date of the updated
Contract Schedule.

2. Contractor shall perform the Work in accordance with the updated Contract
Schedule. Contractor may change the Contract Schedule to modify the order or
method of accomplishing the Work only with prior agreement by University.

C. Contractor shall submit the updated Contract Schedule, in the form acceptable to
University’'s Representative, at least 7 days prior o submitting the Application For
Payment.

1. University’s Representative will determine acceptability of the updated Contract
Schedule within 7 days after its receipt.

2. No Application For Payment will be processed nor shall any progress payments
become due until updated Contract Schedules are accepted by University’'s
Representative.

3. The accepted, updated Contract Schedule shall be the Contract Schedule of
record for the period it is current and shall be the basis for payment during that
period.
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“**END OF SECTION***
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REVISED SECTION 01565

HAZARDOUS MATERIAL PROCEDURES

PART 1. GENERAL

1.01

HAZARDOUS MATERIALS PROCEDURES

Except as otherwise specified, in the event Contractor encounters on the project site
material reasonably believed to be asbestos, polychlorinated biphenyl (pcb), or other
hazardous materials which have not been rendered harmless, Contractor shall
immediately stop Work in the area affected and report the condition to University and
University’s’ Representative in writing. The Work in the affected area shall not
thereafter be resumed except by written agreement of University and Contractor if in
fact the material is asbestos, pcb, or other hazardous materials and has not been
rendered harmless. The Work in the affected area shall be resumed in the absence
of asbestos, pch, or other hazardous materials, or when such materials have been
rendered harmless.

*+END OF SECTION***
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SECTION 01600

MATERIAL AND EQUIPMENT

PART 1. GENERAL

1.01  ALL MATERIAL AND EQUIPMENT INCORPORATED IN THE WORK SHALL BE:
A. New
B. In condition acceptable to University’'s Representative.
C. Suitable for intended use.
D. Keep materials clean, dry, and undamaged.
1.02 TRANSPORTATION AND HANDLING

A. Deliver manufactured products in their original unbroken containers or bundles,
clearly labeled with manufacturer's name, brand, and grade seal or model number.

1. Handle materials and equipment in a manner to avoid damage to products and
their finishes.

2. Promptly remove damaged or defective products from the project site and
replace with no adjustment of contract sum.

1.03 STORAGE AND PROTECTION

A. Store manufactured products in accordance with manufacturers’ instructions and
with seals and labels intact and legible.

B. Store products subject to damage by the elements in weathertight enclosures.

C. Maintain temperature and humidity in accordance with manufacturer’s
recommendations.

1.04 EXTERIOR STORAGE:

A. Store materials and equipment above ground on blocking or skids to prevent soiling,
staining, and damage.

B. Cover products which are subject to damage by the elements with impervious
protective sheet coverings. Provide adequate ventilation to prevent condensation.
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1.05

1.06

Store sand, rbck, or aggregate material in a well-drained area on solid surfaces to
prevent mixing with foreign matter.

Arrange storage to allow adequate inspection.

Periodicaily inspect stored products to assure that products are maintained under
specified conditions and are free from damage and deterioration.

Protection after installation.
1. Prevent damage to materials and equipment.

2. Use whatever protective materials or methods are necessary to prevent damage
to installed products from traffic, construction operations, and weather. Remove
protection when no longer required.

3. Maintain temperature and humidity conditions in interior spaces for the Work in
accordance with manufacturers’ instructions for the materials and equipment
being protected.

UL LABEL

Materials and equipment, for which Underwriter's Laboratories, Inc. standards have
been established and their label service is available, shall bear the appropriate UL
label.

MANUFACTURER’'S TRADE MARKS AND NAMES
University’'s Representative reserves the right to review and request the removal or
redesign of manufacturer's trade marks and names on items of materiais and

equipment which will be exposed to view in the completed Work. Such removal or
redesign shall be with no adjustment of Contract Sum.

***END OF SECTION***
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REVISED SECTION 01640

PRODUCT OPTIONS AND SUBSTITUTIONS

PART 1. GENERAL

1.01  GENERAL PROVISIONS REGARDING SPECIFICATION OF PRODUCTS,
MATERIAL OR EQUIPMENT BY BRAND OR TRADE NAME.

A. Products, material or equipment specified by both brand or trade name and model
number are approved for use, provided that Contractor complies with all Contract
requirements. Specification of a product, material or equipment by brand or trade
name and model number is not a representation or warranty that the product,
material or equipment can be used without modification, to meet the requirements of
the plans and specifications; Contractor shall, at its sole cost, modify such products,
material, or equipment so that they comply with all requirements of the plans and
specifications.

B. The first-named product, material or equipment specified by brand or trade name
and model number is the basis for the Project design and the use of any item other
than the first-named one may require modifications of that design. If Contractor uses
any product, material or equipment other than the first-named one, Contractor shall,
at its sole cost:

1. Make all revisions and modifications to the design and construction of the Work
necessitated by the use the product, material or equipment.

2. Beresponsible for all costs of any changes resulting from the use of the product,
material or equipment including without limitation, costs or changes which affect
other parts of the Work, the work of Separate Contractors, or any other property
or operations of the University.

C. When a product, material or equipment specified by brand or trade name is followed
by the words “or equal,” a substitution may be permitted if the substitution is equal to
or superior to the first-named product, material or equipment in quality, utility and
appearance and if the substitution complies with all other requirements of the plans
and specifications. ’

D. A product, material or equipment specified by brand or trade name followed by the
words “or equal, no known equal,” signifies that University does not have sufficient
knowledge to specify a product, material or equipment, other than the one specified
by brand or trade name, that is suitable for use on the Project. The use of the words
"no known equal” is not intended to discourage substitution requests in accordance
with the requirements specified herein.

E. When catalog numbers and specific brands or trade names not followed by the
designation "or equal" are used in conjunction with a product, material or equipment
required by the specifications, substitutions will not be allowed and the named
product, material or equipment must be used.
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1.02

Specification of a product, material or equipment by brand or trade name and model
number is not a representation or warranty that the product, material or equipment is
available; Contractor should confirm, prior to submitting its Bid, the availability of any
product, material or equipment specified by brand or trade name and model number.

SPECIAL REQUIREMENTS FOR PRODUCTS, MATERIAL OR EQUIPMENT,

OTHER THAN THE FIRST-NAMED PRODUCT, MATERIAL OR EQUIPMENT, SPECIFIED
BY BOTH BRAND OR TRADE NAME AND MODEL NUMBER.

A

1.03

In addition to complying with all other submittal requirements of the Contract, submit
within 10 days after the date of commencement specified in the Notice to Proceed,
for review and approval by the University's Representative, Contractor prepared
specifications and drawings, including design and engineering calculations, prepared
by an appropriate licensed professional, depicting all revisions and modifications to
the design and construction of the Work necessitated by the use of the product,
material or equipment. If no revisions or modifications are necessary, submit within
10 days after the date of commencement specified in the Notice to Proceed, a
written representation that no revisions or modifications to the design or construction
of the Work are necessitated by the use of the product, material or equipment.
Contractor shall utilize the first-named product, material or equipment if Contractor
fails to make the appropriate required submittal pursuant to this paragraph within the
10-day period.

A product, material or equipment, other than the first-named product, material or
equipment, specified by both brand or trade name and model number may be used if
no revisions or modifications to the design or construction of the Work are
necessitated by the use of the product, material or equipment. If such revisions or
modifications are necessary, the product, material or equipment may be used only if
the revisions or modifications are approved in writing by the University’s
Representative. Contractor has the burden of demonstrating, through the
procedures specified herein, that any such revisions or modifications will not be
detrimental to the quality, utility or appearance of the Project or any portion of the
Project. The University's Representative may refuse to approve any such proposed
revisions or modifications where, in the reasonable opinion of the University’s
Representative, Contractor has failed to demonstrate, through the procedures
specified herein, that the revisions or modifications are not detrimental to the quality,
utility or appearance of the Project or any portion of the Project.

SPECIAL REQUIREMENTS FOR SUBSTITUTIONS.

In addition to complying with all other submittal requirements of the Contract, submit
written data demonstrating that the proposed substitution is equal to or superior to
the first-named product, material or equipment in quality, utility and appearance and
otherwise complies with all requirements of the plans and specifications, including:

1. Complete technical data including drawings, performance specifications,
samples, and test reports of the article proposed for substitution.

2. Statement by Contractor that the proposed substitution is in full compliance with
the requirements of the Contract Documents and Applicable Code Requirements.
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3. List of Subcontractors, if any, that may be affected by the substitution.

4. Contractor prepared specifications and drawings, including design and
engineering calculations, prepared by an appropriately licensed professional,
depicting all revisions and modifications to the design and construction of the
Work necessitated by the use of the substitution. If no revisions or modifications
are necessary, submit a written representation that no revisions or modifications
to the design or construction of the Work are necessitated by the use of the
product, material or equipment.

B. At the request of and within the timeframes specified by the University’s
Representative:

1. Submit samples as deemed necessary by the University's Representative to
evaluate the proposed substitution.

2. Submit proposed substitution to tests deemed necessary by the University’s
Representative to evaluate the proposed substitution. Such tests shall be made
by an independent Testing Laboratory and at the sole expense of Contractor,
after review and approval of the test procedures by University's Representative. If
re-testing is deemed necessary by the University’'s Representative to evaluate
the proposed substitution, such re-testing shall be made by an independent
Testing Laboratory at the sole expense of the Contractor.

3. Provide any additional information deemed necessary by the University's
Representative to evaluate the proposed substitution.

C. If University's Representative, in reviewing a proposed substitution, requires
revisions or corrections to be made to previously accepted shop drawings and
supplemental supporting data to be resubmitted, Contractor shall do so within the
time period specified by the University’s Representative. A proposed substitution
may be rejected if Contractor fails to submit such revisions, corrections, or
supplemental supporting data within the specified time period.

D. Except for products, material or equipment designated in the Bidding Documents for
evaluation of substitutions prior to award, requests for substitution, including the data
required by Paragraph 1.03 A, must be submitted to the University's Representative
not later than 5 days after the date of commencement specified in the Notice to
Proceed. No requests for substitutions of products, material or equipment subject to
the 5-day deadline shall be considered unless the request and supporting data is
submitted on or before the deadline, except those deemed, in University's
Representative's sole opinion, to be necessary because (i) previously specified or
approved manufactured products, material or equipment are no longer
manufactured, (ii) of University initiated change orders, or (iii) it is in the best interest
of University to accept such substitution.

E. If a product, material or equipment is designated in the Bidding Documents for
evaluation of substitutions prior to award, then a request for substitution of the
product, material or equipment, including the data required by Paragraph 1.3.A, must
be submitted by the deadline specified in the Bidding Documents. Because of time
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constraints, only one submittal will be allowed for each such substitution request.
Requests for substitutions of products, material or equipment designated for
evaluation prior to award may not be made after the deadline specified in the Bidding
Documents, and such requests be shall not be considered unless the request and
supporting data is submitted on or before the deadline specified in the Bidding
Documents. Notwithstanding the forgoing, the University may consider, after award
of the Contract, requests for substitution of a product, material or equipment
designated for evaluation prior to award where, in University's Representative's sole
opinion, a substitution is necessary because (i) previously specified or approved
manufactured products, material or equipment are no longer manufactured, (ii) of
University initiated change orders, or (iii) it is in the best interest of University to
accept such substitution.

F. In reviewing the supporting data submitted for substitutions, University's
Representative will use, for purposes of comparison, all the characteristics of the
specified material or equipment as they appear in the manufacturer's published data
even though all the characteristics may not have been particularly mentioned in the
Specifications. If more than 2 submissions of supporting data are required, the cost
of reviewing the additional supporting data shall be at Contractor's expense.

G. Contractor has the burden of demonstrating, through the procedures specified
herein, that its proposed substitution is equal to or superior to the first-named
product, material or equipment in quality, utility and appearance and complies with all
other requirements of the plans and specifications. If revisions or modifications to
the design or construction of the work are necessitated by the use of the substitution,
Contractor also has the burden of demonstrating, through the procedures specified
herein, that the use of the substitution will not be detrimental to the quality, utility or
appearance of the Project or any portion of the Project.

H. The University’s Representative may refuse to approve any requested substitution
where, in the reasonable opinion of the University’s Representative, Contractor has
failed to demonstrate, through the procedures specified herein, that the proposed
substitution is equal to, or superior to, the first-named product, material or
equipment, in quality, utility and appearance and that the proposed substitution
complies with all other requirements of the plans and specifications.

I.  University's Representative may reject any substitution not proposed in the manner
and within the time limits prescribed herein.

J. Substitutions are not allowed unless approved in writing by the University’s
Representative. Any such approval shall not relieve Contractor from the
requirements of the Contract Documents.

K. The 5-day and 10-day submittal periods do not excuse Contractor from completing
the Work within the Contract Time or excuse Contractor from paying liquidated
damages if Final Completion is delayed.

L. If revisions or modifications to the design or construction of the Work are
necessitated by the use of a substitution, the substitution may be used only if the
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revisions and modifications are approved in writing by the University’s
Representative. The University's Representative may refuse to approve any such
proposed revisions or modifications where, in the reasonable opinion of the
University’s Representative, Contractor has failed to demonstrate, through the
procedures specified herein, that the revisions or modifications are not detrimental to
the quality, utility and appearance of the Project or any portion of the Project.

M. If a substitution request is finally rejected by the University Representative,
Contractor shall furnish and install:

1. the first-named product, material, or equipment; or

2. a product, material, or equipment, other than the first-named product, material or
equipment, specified by both brand or trade name and model number, provided
Contractor complies with the submittal requirements (including deadlines) of
specification section 01640-1.02

***END OF SECTION***
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