

UNIVERSITY OF CALIFORNIA, SANTA BARBARA

BERKELEY • DAVIS • IRVINE • LOS ANGELES • MERCED • RIVERSIDE • SAN DIEGO • SAN FRANCISCO



SANTA BARBARA • SANTA CRUZ

OFFICE OF DESIGN & CONSTRUCTION SERVICES and PHYSICAL FACILITIES

CONTRACTING SERVICES
Building 439
Santa Barbara, California 93106-1030
Telephone (805) 893-3356
Fax (805) 893-8592

SENT VIA: FAX ON THIS DATE
 HAND DELIVERY ON THIS DATE
 FEDERAL EXPRESS ON THIS DATE
 UNITED PARCEL SERVICE ON THIS DATE

HOLDERS OF PLANS AND SPECIFICATIONS:

North Campus Faculty Housing Phase II
Project No. FM110407L/986315

Addendum No. 2


August 23, 2011

Enclosed is **ADDENDUM NO. 2** to the Construction Documents on the above-captioned project.

Bid date is Thursday, September 29, 2011 at 2:30 PM to be held at:

CONTRACTING SERVICES
Facilities Management, Bldg. 439
Door #E, Reception Counter
University of California, Santa Barbara
Santa Barbara, CA 93106-1030.

Late arrivals shall be disqualified. Please allow time for unforeseen traffic delays, securing a parking permit and potential parking problems.



Greg Moore
Associate Director, Contracting Services

ADDENDUM NUMBER 2
to the
CONSTRUCTION DOCUMENTS
August 23, 2011

GENERAL

The following changes, additions or deletions shall be made to the following document(s) as Indicated; all other conditions shall remain the same.

I. PROJECT DIRECTORY

Item No.

1. Fuscoe Engineering Inc.: **Change** to read in its entirety

“Civil: (Precise Grading & Storm Drain)	Fuscoe Engineering Inc. 600 Wilshire Blvd., Suite 1470 Los Angeles, CA 90017 Telephone: 213-988-8802 Fax: 213-988-8803 Contact: Greg Mino E-mail: gmino@fuscoe.com ”
---	--

II. AGREEMENT

Item No.

1. First page, Contracts Documents for the Work Prepared by: Fuscoe Engineering Inc.: **Change** to read in its entirety

“Civil: (Precise Grading & Storm Drain)	Fuscoe Engineering Inc. 600 Wilshire Blvd., Suite 1470 Los Angeles, CA 90017 Telephone: 213-988-8802 Fax: 213-988-8803 Contact: Greg Mino E-mail: gmino@fuscoe.com ”
---	--

III. DRAWINGS

Item No.

1. List of Drawings –, **Replace** in it’s entirety with attached, “List of Drawings dated 8/17/11.”

Item No.

2. Sheet - A0.00 – Architectural Cover Sheet, **Replace** in it’s entirety with attached, “Sheet A0.00 dated 8/17/11.

Item No.

3. Sheet - Dry Utility Plans – Dwg. No. 1-Electric Design Phase 2 (1 of 2), **Replace** in it’s entirety with attached, “Dwg. No. 1-Electric Design Phase 2 (1 of 2) dated 8/17/11.

Item No.

4. Sheet - Dry Utility Plans – Dwg. No. 2-Electric Design Phase 2 (2 of 2), **Replace** in it’s entirety with attached, “Dwg. No. 2-Electric Design Phase 2 (2 of 2) dated 8/17/11.

Item No.

5. Sheet - Dry Utility Plans – Dwg. No. 3 -Electric Design Phase 3 (1 of 2), **Replace** in it’s entirety with attached, “Dwg. No. 3 -Electric Design Phase 3 (1 of 2) dated 8/17/11.

Item No.

6. Sheet - Dry Utility Plans – Dwg. No. 4 -Electric Design Phase 3 (2 of 2), **Replace** in it’s entirety with attached, “Dwg. No. 4 -Electric Design Phase 3 (2 of 2) dated 8/17/11.

Item No.

7. Sheet - Dry Utility Plans – Dwg. No. 9 - Telephone Design Phase 2, **Replace** in it’s entirety with attached, “Dwg. No. 9 - Telephone Design Phase 2 dated 8/17/11.

Item No.

8. Sheet - Dry Utility Plans – Dwg. No. 10 - Telephone Design Phase 2, **Replace** in it’s entirety with attached, “Dwg. No. 10 - Telephone Design Phase 2 dated 8/17/11.

Item No.

9. Sheet - Dry Utility Plans – Dwg. No. 11 – Cable Television Design Phase 2, **Replace** in it’s entirety with attached, “Dwg. No. 11 – Cable Television Design Phase 2 dated 8/17/11.

Item No.

10. Sheet - Dry Utility Plans – Dwg. No. 12 – Cable Television Design Phase 2, **Replace** in it’s entirety with attached, “Dwg. No. 12 – Cable Television Design Phase 2 dated 8/17/11.

Item No.

11. Sheet - Dry Utility Plans – Dwg. No. 13 – Gas Design Phase 2, **Replace** in it’s entirety with attached, “Dwg. No. 13 – Gas Design Phase 2 dated 8/17/11.

Item No.

12. Sheet - Dry Utility Plans – Dwg. No. 14 – Gas Design Phase 2, **Replace** in it’s entirety with attached, “Dwg. No. 14 – Gas Design Phase 2 dated 8/17/11.

Item No.

13. Sheet - Dry Utility Plans – Dwg. No. 16 – Dry Utility Composite, Phase 2, **Replace** in it’s entirety with attached, “Dwg. No. 16 – Dry Utility Composite, Phase 2 dated 8/17/11.

Item No.

14. Sheet - Dry Utility Plans – Dwg. No. 17 – Dry Utility Composite, Phase 2, **Replace** in it’s entirety with attached, “Dwg. No. 17 – Dry Utility Composite, Phase 2 dated 8/17/11.

Item No.

15. Sheet - Water System Improvement Plans – Dwg. No. 8 – STA. 10+00 to STA. 14.50 Line “D”, **Replace** in it’s entirety with attached, “Dwg. No. 8 – STA. 9+57.87 to STA. 14 +50 Line “D”, dated 8/17/11.

Item No.

16. Sheet - Water System Improvement Plans – Dwg. No. 12 – STA. 10+00 to STA. 12.96 Line “G”, **Replace** in it’s entirety with attached, “Dwg. No. 12 – STA. 10+00 to STA. 15+24.78 Line “G”, dated 8/17/11.

Item No.

17. Sheet - Water System Improvement Plans – Dwg. No. 13 – Water Improvement Details, **Replace** in it's entirety with attached, “Dwg. No. 13 – Water Improvement Details, dated 8/17/11.

IV. CLARIFICATION

Item No.

1. Any contractor or Sub-Contractors may purchase, at their own cost, a CD version of Specifications and Drawings from Lorena at Tri-Co at 805-966-1701.

END OF ADDENDUM NO. 2