ENCLOSED is ADDENDUM NO. 1 to the Construction Documents on the above-captioned project.

Bid date has been changed from Tuesday, May 19, 2009 at 2:30PM to **Wednesday, May 20, 2009 at 2:30PM** be held at:

**CONTRACTING SERVICES**
Facilities Management, Bldg. 439, Door #E, Reception Counter
University of California, Santa Barbara
Santa Barbara, CA 93106-1030.

Late arrivals shall be disqualified. Please allow time for unforeseen traffic delays, securing a parking permit and potential parking problems.

Anna Galanis
Director, Contracting Services
ADDENDUM NUMBER 1

to the

CONSTRUCTION DOCUMENTS

May 14, 2009

General

The following changes, additions or deletions shall be made to the following documents(s); and all other conditions shall remain the same.

I. ADVERTISEMENT FOR BIDS

Item No.

1. SECOND PAGE, SENTENCE BEGINNING WITH "Bid Deadline", Change to read in its entirety:

   "Bid deadline: Sealed bids must be received on or before 2:30PM on Wednesday, May 20, 2009. Sealed Bids will be received only at: Contracting Services, Facilities Management, Building #439, Door “E”, Reception Counter, University of California, Santa Barbara, Santa Barbara, California 93106-1030."

II. SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

Item No.

2. Number 4., Change to read in its entirety:

   "Bids will be received on or before the Bid Deadline: 2:30PM on Wednesday, May 20, 2009 and only at: Contracting Services, Facilities Management, Building #439, Door “E”, Reception Counter, University of California, Santa Barbara, Santa Barbara, California 93106-1030."
III. SPECIFICATIONS

Item No.

1. SECTION 01014, CONTRACTOR'S USE OF THE PROJECT SITE, PART 1, GENERAL, PARAGRAPH 1.02, WORK HOURS AND DAY, "A": Change to read in its entirety:

A. Perform new Work activities on week days (Monday, Tuesday, Wednesday, Thursday, Friday) between the hours of 8:30 a.m. and 5:00 p.m. New Work activities may be performed between the hours of 8:30 a.m. and 5:00 p.m. on selected Saturdays and Sundays as noted elsewhere. Other Work hours or days are subject to the approval of the University's Representative.

2. SECTION 01014, CONTRACTOR'S USE OF THE PROJECT SITE, PART 1, GENERAL, PARAGRAPH 1.02, WORK HOURS AND DAY: Add

B. Contractor shall have access to the interior space during only the period Monday June 15 through Saturday June 27, 2009, and during the following days: Saturday July 4, Sunday July 5, Saturday July 11, Sunday July 12, Saturday July 18, Sunday July 19, Saturday July 25, Sunday July 26, Saturday August 1, Sunday August 2, Saturday August 8, and Sunday August 9, 2009. By 5:30 p.m. Saturday June 27 and by 5:30 p.m. on all subsequent Sundays the interior space shall be left in a safe, clean, and orderly manner for use by others.

3. SECTION 01500, CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS, PART 1, GENERAL, Add

1.04 TEMPORARY CONSTRUCTION AND SUPPORT FACILITIES INSTALLATION

A. Schedule crane operations with University's Representative. At a minimum of three working days prior to placement and use of crane, submit to University's Representative plan identifying proposed placement and reach of crane.

B. Temporary construction and support facilities required include but are not limited to:

1. Sanitary facilities, including drinking water
4. **SECTION 01500, CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS:**

   **Add**

   **PART 2 - PRODUCTS**

   **2.01 EQUIPMENT**

   A. Temporary Toilet Units: Provide self-contained single-occupancy toilet units of the chemical, aerated recirculation, or combustion type, properly vented and fully enclosed with a glass fiber reinforced polyester shell or similar non-absorbent material.

**END OF ADDENDUM NO. 1**