UNIVERSITY OF CALIFORNIA, SANTA BARBARA

OFFICE OF DESIGN & CONSTRUCTION SERVICES and PHYSICAL FACILITIES

SENT VIA:  □ FAX ON THIS DATE
□ HAND DELIVERY ON THIS DATE
☒ FEDERAL EXPRESS ON THIS DATE
□ UNITED PARCEL SERVICE ON THIS DATE

HOLDERS OF PLANS AND SPECIFICATIONS:

Art Museum Security and Access Control Bldg. 534
Project No. FM110546S/987775

Addendum No. 1

September 6, 2011

Enclosed is ADDENDUM NO. to the Construction Documents on the above-captioned project.

Bid date changed from September 7, 2011 to Thursday, September 13, 2011 at 2:30 PM to be held at:

CONTRACTING SERVICES
Facilities Management, Bldg. 439
Door #E, Reception Counter
University of California, Santa Barbara
Santa Barbara, CA 93106-1030.

Late arrivals shall be disqualified. Please allow time for unforeseen traffic delays, securing a parking permit and potential parking problems.

[Signature]
Greg Moore
Associate Director, Contracting Services
ADDENDUM NUMBER 1

to the

Art Museum Security and Access Control, Bldg. 534

September 6, 2011

GENERAL

The following changes, additions or deletions shall be made to the following document(s) as indicated; all other conditions shall remain the same.

I. ADVERTISEMENT FOR BIDS

Item No.

1. Second page, first sentence beginning with “Bid Deadline…”, CHANGE to read in its entirety as follows:

“Bid Deadline: Sealed bids must be received on or before 2:30 P.M. on Tuesday, September 13, 2011. Sealed Bids will be received only at: Contracting Services, Facilities Management, Building #439, Door “E”, Reception Counter, University of California, Santa Barbara, Santa Barbara, California 93106-1030.”

II. SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

Item No.

1. Number 4, CHANGE to read in its entirety as follows:

“Bids will be received on or before the Bid Deadline: 2:30 P.M., Tuesday, September 13, 2011 and only at: Contracting Services, Facilities Management, Building #439, Door “E”, Reception Counter, University of California, Santa Barbara, Santa Barbara, California 93106-1030,”
SPECIFICATIONS

Item No.

1. Section 010100 - Summary of Work, Part 1 – General, 1.01 Work Required
   By Contract Documents, A. - Replace A. in its entirety:

   "A Briefly and without force and effect upon the Contract Documents, the Work of
   the Contract can be summarized as follows:
   1. Provide additions and alterations to the Arts Museum and Arts building wings
      security system including access Control, intrusion and video surveillance systems.
   2. Provide replacement of existing access controls with new Lenel system to be
      compatible with campus system.
   3. Provide Access control equipment and wiring.
   4. Provide intrusion equipment and wiring.
   5. Provide conduit and wire (cables) for new systems.
   6. Provide video surveillance NVR recorders, servers, licensing and software.
   7. Provide card readers, key pads, door hardware, request to exit buttons and motion
      detectors.
   8. Provide communications and data, rack and cabling.
   9. Provide an allowance for communications electronics; POE switches, etc.
   10. Demolition and repair of areas required for concealment of wiring.
   11. Installation of wiring in conduit provided by others.
   12. Demolition of existing system components made obsolete by this work.
   13. Commissioning of new systems."

DRAWINGS

Item No.

1. Sheet E-1.1 – Riser Diagrams, Replace in it’s entirety with attached,
   "E-1.1 – Riser Diagrams, dated 9/6/11.

Item No.

2. Sheet E-3 – Electrical Floor Plan, Replace in it’s entirety with attached,
   "E-3 – Electrical Floor Plan, date 9/6/11.

END OF ADDENDUM NO. 1