May 10, 2012

Enclosed is ADDENDUM NO. 4 to the Construction Documents on the above-captioned project.

The Bid date is hereby changed from Thursday, May 10, 2012 to Wednesday, May 16, 2012 at 2:30PM to be held at:

CONTRACTING SERVICES
Facilities Management, Bldg. 439
Door #E, Reception Counter
University of California, Santa Barbara
Santa Barbara, CA  93106-1030

Late arrivals shall be disqualified. Please allow time for unforeseen traffic delays, securing a parking permit and potential parking problems.

Greg Moore
Associate Director, Contracting Services
ADDENDUM NO. 4

to the

CONSTRUCTION DOCUMENTS

MAY 10, 2012

GENERAL

The following changes, additions or deletions shall be made to the following document(s) as Indicated; all other conditions shall remain the same.

I. ADVERTISEMENT FOR BIDS

Item No.

1-1. Replace Text: Page 2, sentence beginning with “Bid Deadline…” CHANGE to read as follows:

“Bid Deadline: Sealed Bids must be received on or before 2:30 P.M on Wednesday, May 16, 2012.”

II. SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

Item No.

2-1. Replace Text: Page 1, Item 4, CHANGE to read as follows:

Bids will be received on or before the Bid Deadline: 2:30PM, May 16, 2012, and only at:

Facilities Management, Bldg. 439
Door #E, Reception Counter
University of California, Santa Barbara
Santa Barbara, CA 93106-1030

III. DRAWINGS - ORTEGA DINING COMMONS

Item No.

3-1. Drawing No. E-001: Replace single line diagram on E-001 with single line diagram shown below.
REFERENCE NOTES

CONTRACTOR TO INSTALL (N) General Electric K Frame Breaker

EXISTING 1200 AMP BOARD - RIGHT SECTION

225 AMPERE 3P BREAKER

(N) 3°C; 4-4/0 & 1-1/0 APPROXIMATELY 15 FEET

(N) PANEL PP-BR 225 AMPERE THREE-PHASE

SINGLE LINE DIAGRAM


END OF ADDENDUM NO. 4